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ADDENDUM No. SIX 

 

Project Name: Tri-Valley Trail 

White Clay Creek State Park 

 

Project No.:  WCCP-7A 

 

Date of Issue:  October 24, 2016 

 

Notice No. 4: Attach this addendum to the Project Manual for this project.  It modifies and 

becomes part of the Bidding Documents.  Work or material not specifically 

mentioned herein is to be as described in the main body of the specification and 

as shown on the drawings. 

 

Bids Due:  Thursday, October 27, 2016 at 2:00 PM 

 

DNREC Division of Parks and Recreation 

Richardson and Robbins Building, Parks Conference Room  

89 Kings Highway 

Dover, DE  19901 

     

 

Questions  

 

1. Please be aware that it is my opinion based on my experience building trails that the 120 

days allotted for completion of this project will be inadequate especially given that it falls 

during the winter months.  

There are no liquidated damages for failure to complete the construction of the trail 

within the allotted 120 business days. The Contract Period for the completion of the 

project will be adjusted based on the number of days lost due to inclement weather. 
 

2. Can the Contractor utilizer an in house CCR in lieu of a third party CCR as stated in 

Addendum 4 No. 12? 

The contractor may be allowed to perform the Certified Construction Review (CCR) if the 

contractor’s staffs are certified with the Division of Watershed Stewardship to perform 

Certified Construction Review (CCR) and has licensed Professional Engineer (PE) onboard 

to sign the reports.  
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3. Will there be an updated bid form to include the allowanced issued in section 012100-

Allowances? 

It is not required for the allowances to be noted on the Bid Form, but they need to be 

acknowledged by the contractor in the base bid.   

 

4. Can we get an extension of the Bid Date, this is necessary due to the fact that the plans 

were revised in Addendum No. 4. 

Due to the critical timeline of the project, no further extension of the bid due date 

will be allowed.  

 

5. Will the Contractor be responsible for any failures that occur in the existing 9 Foot Road 

while transporting soils to the specified stockpile area adjacent to Sta. 500+00? 

The contractor must implement the precautionary measures not to cause any 

damages to the existing concrete slab on Nine Foot Road. Any damages to the 

referenced concrete slab as a result of the trail construction will be repaired at the 

contractor’s expense.   
       

 

General Information 

 

1. Anticipated start date of the Work is November 21, 2016 upon submission of insurances to 

the State of Delaware and the issuance of a State of Delaware purchase order.  

 

 

End of Addendum No. Six 
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We’re saving a place for you… 


